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Davis County Jail Date June 24, 2021

Attn: Mitch Mayterm

TRANSMITTED VIA EMAIL (NO HARD COPY WILL FOLLOW):
Mitch (mitch@codavis.ut.us)

RE: Davis County Jail — Wastewater Screening Preliminary Engineering Report
Professional Engineering Services Proposal

Dear Mitch:

Thank you for the opportunity for Aqua Engineering (AQUA) to provide a scope of services and fee
estimate for the Wastewater Screening Preliminary Engineering Report. We look forward to the
opportunity to work with you on this project.

Below is a narrative of our project understanding followed by the proposed scope of work, project
team, relevant experience, schedule, and fee estimate.

PROJE NDERSTANDIN

The Davis County Jail has two sewar outfall lines that ultimately discharge to a lift station operated by
the Central Davis Sewer District. The District is requiring the Jail to install a screening system that
will remove the large contaminates and prevent the ragging of the District's pumps. This Preliminary
Engineering Report (PER) will evaluate different options to screen the wastewater from the Jail. I
talked to the District Staff to get a better understanding of what they need as part of this PER.

SCOPE OF WORK

TASK 1. PROJECT MANAGEMENT

1.1. Project Kick-off Meeting / Work Session

Prior to commencement of the preliminary design, AQUA will conduct a kick-off meeting and work
session with AQUA, Jail staff. The work session will include a walkthrough of the proposed project
site and acquiring and reviewing additional information related to project specifics. We will also
coordinate the project with Central Davis Sewer District.

TASK 2. ALTRNATIVE EVALUATION

There are several different alternatives that I discussed with the District Staff. We will evaluate the
alternatives and estimate a cost for each option. The estimated costs can be used to compare the
different alternatives. Several of the alternatives will require a partnership with the District to make
them work.
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2.1. Install Screening Facility on the Jail Site

This option will evaluate the possibility of combining the two outfall lines into a single screening facility.
The current grades of the lines will need to be evaluated to determine the possible locations for the
screening facility. It is anticipated that a small lift station will be required to lift the screened
wastewater to the existing sewer lines. General site locations will be identified along with
recommended equipment for the process. Cost estimates will be developed.

2.2. Install a Screen Prior to the Existing Lift Station

On the parcel of ground south of the existing lift station a screening facility could be installed prior to
the wastewater entering the lift station. This option would require purchasing land and building a
screening facility. There may be some rerouting of existing sewer lines to get them through the
screening facility along with the construction of the new facility. Equipment will be evaluated for this
location and Cost estimates will be developed.

2.3. Replace the Screen in the Existing Lift Station

The existing lift station has had a screen installed but because of the corrosion in the wet well the
screen is not lasting as long as expected. We will evaluate different screens that could be in the wet
well. This option would require the District to continue to maintain the screening system so this will
take some political work. The cost for this option will be developed and this will be used as a
comparison to the other alternatives. This option should cost the least but would require the District
to continue to maintain the system. The District will need to be convinced to continue to maintain
and operate this option for it to be implemented.

INFORMATION TO BE PROVIDED BY THE CLIENT

1. Existing site drawings with sewer lines

2. Survey information of the existing sewer lines (If this is not available, we can help arrange a
surveyor to do the work)

3. All compliance documents issued from Central Davis Sewer District

EXCLUSIONS

Additional or supplemental services beyond the above Scope of Work shall be performed only upon
mutual agreement in writing between the Jail and AQUA. These services include additional work
resulting from changes in the extent of the Project or its design including, but not limited to, changes
in Project size, complexity, schedule, or character, or construction approach. Specifically, we note the
following clarifications and exclusions to our Scope of Services represents other work that they Jail
may want to add includes:

1) Analyze additional treatment options
2) Site Survey
3) Detailed Design
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SCHEDULE

AQUA is ready and available to begin work immediately upon receiving Notice to Proceed and
estimates that the majority of services will be completed within 90 days.

COMPENSATION

The estimated compensation for performing the Scope of Services as identified herein is on a time
and material basis (T&M) not-to-exceed fee of $10,000. Additional services can be provided upon
request and mutual agreement. AQUA will submit progress invoices based on actual labor hours
expended and reimbursable expenses.

A copy of our standard Terms and Conditions along with our Billing Rate Schedule is attached. If this
Professional Services Agreement is acceptable to you, please sign the Authorization section below and
on the first page of the Terms and Conditions, keep one original copy for your records and return one
complete original copy to AQUA.

If you have any questions, please contact Brad Rasmussen at (801) 299-1240.

Sincerely,

/ il _Date: 2022.06.24
200  717:01:40-06'00'

Brad Rasmussen, P.E.

Encl.: Standard Terms & Conditions
Billing Rate Schedule
Preliminary Project Schedule

AUTHORIZATION
Project: Wastewater Screening Preliminary Engineering Report
Client: Davis County Jail

Scope of Services Accepted by:

Authorized Signature Date
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AQUA Engineering/Client
Standard Terms and Conditions

1. SCOPE

AQUA Engineering (AQUA) agrees to perform the services described in the
proposal attached hereto which incorporates these terms and conditions.
Unless modified in writing by the parties hereto, the duties of AQUA shall not
be construed to exceed those services specifically set forth in the proposal.
These terms and conditions and the proposal, when executed by Client, shall
constitute a binding agreement on both parties (hereinafter the “Agreement’).

L. COMPENSATION

Client agrees to pay for the services in Article | in accordance with the
compensation provisions in the proposal. Payment to AQUA will be made
within 30 days after the date of billing. Interest on the unpaid balance will
iaccrue beginning on the 31st day at the maximum interest rate permitted by
aw.

Time-related charges will be made in accordance with the billing rate
referenced in the proposal or Agreement. Direct expenses and Subcontractor
services shall be billed in accordance with the proposal or compensation
eﬁhi'f)it at'tached to this Agreement. Otherwise, AQUA’s standard billing rates
shall apply.

1. RESPONSIBILITY

AQUA is employed to render a professional service only, and any payments
made by Client are compensation solely for such services rendered and
recommendations made in carrying out the Work. AQUA shall perform the
services in accordance with generally accepted engineering practices and
standards in effect when the services are rendered. AQUA does not expressly
or impliedly warrant or guarantee its services.

In performing construction management services, AQUA shall act as agent of
Client. AQUA’s review or supervision of work prepared or Eerformed by other
individuals or firms employed by Client shall not relieve those individuals or
firms of complete responsibility for the adequacy of their work.

The presence of AQUA’s personnel at a construction site, whether as on-site
representative, resident engineer or construction manager, shall be for the
sole purpose of determining that the work is generally proceeding in
conformance with the intent of the project specifications and contract
documents and does not constitute any form of guarantee or assurance with
respect to contractor’s performance. AQUA shall have no responsibility for the
contractor’'s means, methods, techniques, sequences, for safety precautions
and programs incident to the contractor’s work, or for any failure of contractor
to comply with laws and regulations applicable to performing its work.

V. INDEMNIFICATION

AQUA a%rees to indemnify, defend, and hold Client harmless from and against
any liability to the extent arising out of the negligent acts, errors or omissions
of AQUA, its agents, employees, or representatives, in the performance of
duties under the Agreement. Regardless of any other term of this Agreement,
in no event shall AQUA be responsible or liable to the other for any incidental,
consequential, or other indirect damages. The Client agrees to limit AQUA’s
liability for the Clients damages to AQUA's fee.

V. ATTORNEYS' FEES

In the event of any litigation arising from or related to this Agreement or the
services provided under this Agreement, the prevailing party shall be entitled
to recover from the nonprevailing party all reasonable costs incurred,
including staff time, court costs, attorneys’ fees and all other related
expenses in such litigation.

VL. INSURANCE

AQUA shall maintain during the life of the Agreement the following minimum
insurance:

1. Comprehensive general liability insurance, including personal injury

liability, blanket contractual liability, and broad form property damage
liability. The combined single limit for bodily injury and property damage
shall be not less than $1,000,000.

2. Automobile bodily injury and property damage liability insurance
covering owned, non-owned, rented, and hired cars. The combined single
limit for bodily injury and property damage shall be not less than
$1,000,000

3. Statutory Worker's compensation and employers’ liability insurance as
required by state law.

4. Professional liability insurance with limits of not less than $1,000,000.

VII. SUBCONTRACTS
AQUA shall be entitled, to the extent determined to be appropriate by AQUA, to
subcontract any portion of the Work to be performed under this Agreement.

VIIIL. ASSIGNMENT

This Agreement is binding on the heirs, successors, and assigns of the parties
hereto. The Agreement is not to be assigned by either Client or AQUA without
the prior written consent of the other.

2 il ‘Date: 2022.06.24
Frad ©17:02:07-06'00"
Engineer
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IX. INTEGRATION

These terms and conditions and the proposal to which they are attached represent
the entire understanding of Client and AQUA as to those matters contained herein.
No prior oral or written understanding shall be of any force or effect with respect
to those matters covered herein. The Agreement may not be modified or altered
except in writing signed by both parties, provided further that any terms and
conditions in any Task Order or purchase order issued in connection or under the
Agreement which are inconsistent with the Agreement are deemed null and void.

X. CHOICE OF LAW/JURISDICTION

This Agreement shall be administered and interpreted under the laws of the state
in which the AQUA office responsible for the project is located. Jurisdiction of
litigation arising from the Agreement shall be in that state.

XI. SEVERABILITY

If any part of the Agreement is found unenforceable under applicable laws, such
part shall be inoperative, null and void insofar as it is in conflict with said laws, but
the remainder of the Agreement shall be in full force and effect.

XIl. NO BENEFIT FOR THIRD PARTIES

The services to be performed by AQUA hereunder are intended solely for the
benefit of Client, and no right or benefit is conferred on, nor any contractual
relationship intended or established with any Person or entity not a party to this
Agreement No such person or entity shall be entitled to rely on AQUA’s
performance of its services hereunder.

XIiL. WORK PRODUCT

AQUA and Client recognize that AQUA’s work product submitted in performance
of this Agreement is intended only for the Client’'s benefit and use. Change,
alteration, or reuse on another project by Client shall be at Clients sole risk, and
Client shall hold harmless and indemnify AQUA against all losses, damages, costs
and expense, including attorneys’ fees, arising out of or related to any such
unauthorized change, alteration or reuse.

Any signed, stamped and dated Construction Documents prepared by the
Consultant are the Work Product. CADD files are furnished for convenience only.
The transfer of the CADD files for use by the Client shall not be deemed a sale and
the Consultant makes no warranty, either express or implied, of merchantability or
fitness for any particular purpose.

XIvV. SUSPENSION OF WORK

Work under this Agreement may be suspended as follows:

1. BY Client. By written notice to AQUA, Client may suspend all or a portion of
the Work under this Agreement if unforeseen circumstances beyond Client’s
control make normal progress of the Work impracticable. AQUA shall be
compensated for its reasonable expenses resulting from such suspension
including mobilization and de-mobilization. If suspension is greater than 30
days, then AQUA shall have the right to terminate this Agreement in
accordance with Article X1V, Termination of Work.

2. By AQUA. By written notice to Client, AQUA may suspend the Work if AQUA
reasonably determines that working conditions at the Site (outside AQUA’s
control) are unsafe, or in violation of applicable laws, or for other
circumstances not caused by AQUA that are interfering with the normal
progress of the Work. AQUA’s suspension of Work hereunder shall be without
prejudice to any other remedy of AQUA at law or equity.

XV. TERMINATION OF WORK

This AFreement may be terminated as follows

1. Client (a) for its convenience on 30 days’ notice to AQUA, or (b) for materially
breaches this Agreement through no fault of Client and AQUA neither cures
such material breach nor makes reasonable progress toward cure within 15
days after Client has given written notice of the alleged breach to AQUA.

2. By AQUA ga) for cause, if Client materially breaches this Agreement through
no fault of AQUA and Client neither cures such material breach nor makes
reasonable progress toward cure within 15 days after AQUA has given written
notice of the alleged breach to Client, or (b) upon five days’ notice if Work
under this Agreement has been suspended by either Client or AQUA in the
aggregate for more than 30 days.

3. Payment upon Termination. In the event of termination, AQUA shall perform
such additional work as is reasonably necessary for the
orderly closing of the Work. AQUA shall be compensated for all work
performed prior to the effective date of termination, plus work required for
the orderly closing of the Work. Except for termination of AQUA by Client for
cause, AQUA shall also receive a termination fee equal to 15 percent of the
total compensation yet to be earned under existing authorizations at the time
of termination.

XVI. NOTICES

All notices required under this Agreement shall be by personal delivery, facsimile
or mail to the AQUA Project Manager and to the person signing the proposal on
behalf of the Client and shall be effective upon delivery to the addressed stated in
the proposal.

Client

C4



& AQUA

ENGINEERING INNOVATIVE ENGINEERING SOLUTIONS

e e 2 2]
BILLING RATE SCHEDULE

Civil Engineering
Hourly Billing Rates

Senior Principal Engineer $180/hr
Principal Engineer $175/hr
Project Engineer III $160/hr
Project Engineer II $145/hr
Project Engineer I $125/hr
Planner $110/hr
CAD Designer III $115/hr
CAD Designer II $105/hr
CAD Designer I $95/hr

Clerical $65/hr

Const. Management Specialist $135/hr
On-Site Construction Inspection $110/hr

Electrical & Controls Engineering (SKM)
Hourly Billing Rates

Electrical Principal ENGINEER $175/hr
Project Engineer III $160/hr
Electrical Engineer II $155/hr
Electrical EIT $125/hr
Electrical Project Manager $155/hr
CAD Designer III $115/hr
CAD Designer II $105/hr
CAD Designer I $95/hr

Senior Controls Engineer $145/hr
Controls ENGINEER $135/hr
Junior Controls Engineer $125/hr
Electrical Transmission Engineer $175/hr
Clerical $65/hr

Reimbursable Expenses Schedule
Direct expenses will be charged at actual cost plus 10% for handling and insurance. Reimbursable
(direct) expenses may include, but are not limited to:

Additional outside professional services provided beyond those stipulated in the scope of work;
Additional copies of reports, drawings, etc. beyond those stipulated in the scope of work; Postage,
courier fees, and shipping; Project vehicle mileage (which will be charged at the current IRS rate);
Owner-approved, project-related purchases; Project business meals and lodging; Resident project
engineer equipment and rental; and Printed Photos.
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